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COP CONSTRUCTION LLC
840 NORTH 700 WEST
NORTH SALT LAKE,UT 84054

Project No: F-0121(13)15
Project Name: SR-121; MP 15 TO MP 15.5
Desc of Construction: UT05-02 - BRIDGE REPLACEMENT
Estimate Completion date on or before 
County: UINTAH (47)

FLARE CONSTRUCTION, INC. & 
SUBSIDIARY
300 NO. INDUSTRIAL RD.
P.O. BOX 130
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 25,000.00 36,586.6536,586.6525,000.00 67,000.00Lump 67,000.001
1Public Information Services013150010 2,000.00 550.00550.002,000.00 850.00Lump 850.002
1Traffic Control015540005 20,000.00 5,400.005,400.0020,000.00 6,800.00Lump 6,800.003

14Variable Message Sign01557001* 1,400.00 1,960.00140.00100.00 728.00Dev-d 52.004
29Dust Control and Watering015720020 580.00 3,625.00125.0020.00 29.001000 gal 1.005
1Survey017210010 10,000.00 6,100.006,100.0010,000.00 2,600.00Lump 2,600.006
1Granular Borrow(Est. Lump Qty: 222 cu yd)02056001P 7,300.00 11,700.0011,700.007,300.00 21,000.00Lump 21,000.007

525Geotextiles - Stabilization020750050 1,312.50 2,835.005.402.50 525.00sq yd 1.008
208Remove Guardrail022210075 832.00 832.004.004.00 416.00ft 2.009

1Roadway Excavation(Est. Lump Qty: 981 cu 02316002P 10,700.00 19,000.0019,000.0010,700.00 11,500.00Lump 11,500.0010
yd)

272Loose Riprap023730010 27,200.00 23,528.0086.50100.00 13,600.00cu yd 50.0011
1Temporary Stream Diversion02661000* 5,000.00 3,125.003,125.005,000.00 7,000.00Lump 7,000.0012

692Untreated Base Course027210010 17,092.40 16,954.0024.5024.70 22,144.00Ton 32.0013
224HMA - 3/4 inch027410060 33,600.00 39,648.00177.00150.00 43,456.00Ton 194.0014

3Liquid Asphalt MC-70 or MC-250027480010 4,500.00 4,500.001,500.001,500.00 4,800.00Ton 1,600.0015
1Pavement Marking Paint(Est. Lump Qty: 8 gal)02765005P 2,000.00 950.00950.002,000.00 900.00Lump 900.0016
7W-Beam Guardrail Transition Element028410030 21,000.00 16,450.002,350.003,000.00 16,800.00Each 2,400.0017

543W-Beam Guardrail 84 inch Steel Post028410097 29,865.00 9,774.0018.0055.00 9,774.00ft 18.0018
1Crash Cushion Type  F028430030 8,916.81 8,000.008,000.008,916.81 8,200.00Each 8,200.0019
5Crash Cushion Type G028430035 14,500.00 13,500.002,700.002,900.00 14,000.00Each 2,800.0020

1287Rotomilling - 2 Inch029610030 7,078.50 1,930.501.505.50 5,148.00sq yd 4.0021
                                                                                          Subtotal 249,877.21 226,948.15 257,270.00

20 - STRUCTURES E-2606

50Free Draining Granular Backfill (Plan Quantity)020560060 2,730.00 4,775.0095.5054.60 3,700.00cu yd 74.0022
1Remove Structure02221001P 2,500.00 3,000.003,000.002,500.00 2,400.00Lump 2,400.0023
1Precast Concrete Box Culvert02645001* 96,000.00 80,000.0080,000.0096,000.00 79,000.00Lump 79,000.0024

                                                                                          Subtotal 101,230.00 87,775.00 85,100.00

20 - STRUCTURES E-2607

90Free Draining Granular Backfill (Plan Quantity)020560060 4,914.00 7,200.0080.0054.60 6,660.00cu yd 74.0025
1Remove Structure02221001P 2,500.00 3,000.003,000.002,500.00 2,800.00Lump 2,800.0026
1Precast Concrete Box Culvert02645001* 210,000.00 156,000.00156,000.00210,000.00 151,000.00Lump 151,000.0027

                                                                                          Subtotal 217,414.00 166,200.00 160,460.00

30 - LANDSCAPING

40Wood Fiber Mulch029110015 2,320.00 1,420.0035.5058.00 1,440.001000sqft 36.0028
4445Strip, Stockpile, and Spread Topsoil (Plan 029120050 5,200.65 1,466.850.331.17 8,890.00sq yd 2.0029
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COP CONSTRUCTION LLC
840 NORTH 700 WEST
NORTH SALT LAKE,UT 84054

Project No: F-0121(13)15
Project Name: SR-121; MP 15 TO MP 15.5
Desc of Construction: UT05-02 - BRIDGE REPLACEMENT
Estimate Completion date on or before 
County: UINTAH (47)

FLARE CONSTRUCTION, INC. & 
SUBSIDIARY
300 NO. INDUSTRIAL RD.
P.O. BOX 130
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

Quantity)

40Broadcast Seed029220040 1,026.00 1,340.0033.5025.65 1,280.001000sqft 32.0030
                                                                                          Subtotal 8,546.65 4,226.85 11,610.00

Total: 577,067.86 485,150.00 514,440.00

Percent of Engineer's Estimate: 89.15 %84.07 %
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DRY CREEK STRUCTURES LLC
3340 NORTH CENTER STREET
LEHI,UT 84043

Project No: F-0121(13)15
Project Name: SR-121; MP 15 TO MP 15.5
Desc of Construction: UT05-02 - BRIDGE REPLACEMENT
Estimate Completion date on or before 
County: UINTAH (47)

BOWEN CONSTRUCTION CO INC
1120 WEST 500 NORTH
CENTERVILLE,UT 84014

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 25,000.00 55,000.0055,000.0025,000.00 50,000.00Lump 50,000.001
1Public Information Services013150010 2,000.00 2,184.002,184.002,000.00 500.00Lump 500.002
1Traffic Control015540005 20,000.00 14,465.0014,465.0020,000.00 15,000.00Lump 15,000.003

14Variable Message Sign01557001* 1,400.00 1,146.1881.87100.00 1,750.00Dev-d 125.004
29Dust Control and Watering015720020 580.00 4,541.11156.5920.00 0.291000 gal 0.015
1Survey017210010 10,000.00 5,982.005,982.0010,000.00 5,500.00Lump 5,500.006
1Granular Borrow(Est. Lump Qty: 222 cu yd)02056001P 7,300.00 6,900.006,900.007,300.00 15,000.00Lump 15,000.007

525Geotextiles - Stabilization020750050 1,312.50 1,097.252.092.50 1,575.00sq yd 3.008
208Remove Guardrail022210075 832.00 792.483.814.00 1,456.00ft 7.009

1Roadway Excavation(Est. Lump Qty: 981 cu 02316002P 10,700.00 17,940.0017,940.0010,700.00 15,000.00Lump 15,000.0010
yd)

272Loose Riprap023730010 27,200.00 8,508.1631.28100.00 20,400.00cu yd 75.0011
1Temporary Stream Diversion02661000* 5,000.00 9,028.009,028.005,000.00 10,000.00Lump 10,000.0012

692Untreated Base Course027210010 17,092.40 11,715.5616.9324.70 20,760.00Ton 30.0013
224HMA - 3/4 inch027410060 33,600.00 39,200.00175.00150.00 36,960.00Ton 165.0014

3Liquid Asphalt MC-70 or MC-250027480010 4,500.00 4,419.001,473.001,500.00 4,050.00Ton 1,350.0015
1Pavement Marking Paint(Est. Lump Qty: 8 gal)02765005P 2,000.00 930.00930.002,000.00 1,000.00Lump 1,000.0016
7W-Beam Guardrail Transition Element028410030 21,000.00 16,408.002,344.003,000.00 14,700.00Each 2,100.0017

543W-Beam Guardrail 84 inch Steel Post028410097 29,865.00 9,768.5717.9955.00 9,231.00ft 17.0018
1Crash Cushion Type  F028430030 8,916.81 7,839.007,839.008,916.81 7,200.00Each 7,200.0019
5Crash Cushion Type G028430035 14,500.00 13,230.002,646.002,900.00 12,250.00Each 2,450.0020

1287Rotomilling - 2 Inch029610030 7,078.50 4,543.113.535.50 2,574.00sq yd 2.0021
                                                                                          Subtotal 249,877.21 235,637.42 244,906.29

20 - STRUCTURES E-2606

50Free Draining Granular Backfill (Plan Quantity)020560060 2,730.00 2,223.5044.4754.60 5,000.00cu yd 100.0022
1Remove Structure02221001P 2,500.00 5,945.005,945.002,500.00 5,000.00Lump 5,000.0023
1Precast Concrete Box Culvert02645001* 96,000.00 90,214.0090,214.0096,000.00 90,000.00Lump 90,000.0024

                                                                                          Subtotal 101,230.00 98,382.50 100,000.00

20 - STRUCTURES E-2607

90Free Draining Granular Backfill (Plan Quantity)020560060 4,914.00 3,860.1042.8954.60 9,000.00cu yd 100.0025
1Remove Structure02221001P 2,500.00 5,945.005,945.002,500.00 7,500.00Lump 7,500.0026
1Precast Concrete Box Culvert02645001* 210,000.00 166,253.00166,253.00210,000.00 160,000.00Lump 160,000.0027

                                                                                          Subtotal 217,414.00 176,058.10 176,500.00

30 - LANDSCAPING

40Wood Fiber Mulch029110015 2,320.00 2,150.4053.7658.00 1,280.001000sqft 32.0028
4445Strip, Stockpile, and Spread Topsoil (Plan 029120050 5,200.65 11,245.852.531.17 4,445.00sq yd 1.0029
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DRY CREEK STRUCTURES LLC
3340 NORTH CENTER STREET
LEHI,UT 84043

Project No: F-0121(13)15
Project Name: SR-121; MP 15 TO MP 15.5
Desc of Construction: UT05-02 - BRIDGE REPLACEMENT
Estimate Completion date on or before 
County: UINTAH (47)

BOWEN CONSTRUCTION CO INC
1120 WEST 500 NORTH
CENTERVILLE,UT 84014

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

Quantity)

40Broadcast Seed029220040 1,026.00 1,201.6030.0425.65 1,200.001000sqft 30.0030
                                                                                          Subtotal 8,546.65 14,597.85 6,925.00

Total: 577,067.86 524,675.87 528,331.29

Percent of Engineer's Estimate: 91.55 %90.92 %
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CAL WADSWORTH 
CONSTRUCTION
2151 EAST IRONHORSE PLACE
DRAPER,UT 84020

Project No: F-0121(13)15
Project Name: SR-121; MP 15 TO MP 15.5
Desc of Construction: UT05-02 - BRIDGE REPLACEMENT
Estimate Completion date on or before 
County: UINTAH (47)

BUILD INC
5190 W 700 S
SALT LAKE,UT 84104

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 25,000.00 26,174.0026,174.0025,000.00 61,265.00Lump 61,265.001
1Public Information Services013150010 2,000.00 5,100.005,100.002,000.00 3,959.00Lump 3,959.002
1Traffic Control015540005 20,000.00 6,262.006,262.0020,000.00 9,397.00Lump 9,397.003

14Variable Message Sign01557001* 1,400.00 1,423.80101.70100.00 2,333.66Dev-d 166.694
29Dust Control and Watering015720020 580.00 1,331.1045.9020.00 3,934.431000 gal 135.675
1Survey017210010 10,000.00 5,589.605,589.6010,000.00 1,667.00Lump 1,667.006
1Granular Borrow(Est. Lump Qty: 222 cu yd)02056001P 7,300.00 9,811.379,811.377,300.00 13,061.00Lump 13,061.007

525Geotextiles - Stabilization020750050 1,312.50 1,055.252.012.50 2,808.75sq yd 5.358
208Remove Guardrail022210075 832.00 1,060.805.104.00 1,445.60ft 6.959

1Roadway Excavation(Est. Lump Qty: 981 cu 02316002P 10,700.00 13,559.0013,559.0010,700.00 18,226.00Lump 18,226.0010
yd)

272Loose Riprap023730010 27,200.00 11,481.1242.21100.00 87,312.00cu yd 321.0011
1Temporary Stream Diversion02661000* 5,000.00 18,586.2618,586.265,000.00 14,202.00Lump 14,202.0012

692Untreated Base Course027210010 17,092.40 17,479.9225.2624.70 30,378.80Ton 43.9013
224HMA - 3/4 inch027410060 33,600.00 36,198.40161.60150.00 39,827.20Ton 177.8014

3Liquid Asphalt MC-70 or MC-250027480010 4,500.00 4,090.501,363.501,500.00 4,500.00Ton 1,500.0015
1Pavement Marking Paint(Est. Lump Qty: 8 gal)02765005P 2,000.00 869.69869.692,000.00 978.00Lump 978.0016
7W-Beam Guardrail Transition Element028410030 21,000.00 12,726.001,818.003,000.00 16,331.00Each 2,333.0017

543W-Beam Guardrail 84 inch Steel Post028410097 29,865.00 9,138.6916.8355.00 9,774.00ft 18.0018
1Crash Cushion Type  F028430030 8,916.81 8,058.008,058.008,916.81 8,000.00Each 8,000.0019
5Crash Cushion Type G028430035 14,500.00 13,130.002,626.002,900.00 13,610.00Each 2,722.0020

1287Rotomilling - 2 Inch029610030 7,078.50 4,247.103.305.50 3,938.22sq yd 3.0621
                                                                                          Subtotal 249,877.21 207,372.60 346,948.66

20 - STRUCTURES E-2606

50Free Draining Granular Backfill (Plan Quantity)020560060 2,730.00 2,226.5044.5354.60 2,960.00cu yd 59.2022
1Remove Structure02221001P 2,500.00 8,908.008,908.002,500.00 3,567.00Lump 3,567.0023
1Precast Concrete Box Culvert02645001* 96,000.00 115,428.94115,428.9496,000.00 91,458.00Lump 91,458.0024

                                                                                          Subtotal 101,230.00 126,563.44 97,985.00

20 - STRUCTURES E-2607

90Free Draining Granular Backfill (Plan Quantity)020560060 4,914.00 3,993.3044.3754.60 5,328.00cu yd 59.2025
1Remove Structure02221001P 2,500.00 8,908.008,908.002,500.00 5,945.00Lump 5,945.0026
1Precast Concrete Box Culvert02645001* 210,000.00 193,829.00193,829.00210,000.00 136,125.00Lump 136,125.0027

                                                                                          Subtotal 217,414.00 206,730.30 147,398.00

30 - LANDSCAPING

40Wood Fiber Mulch029110015 2,320.00 1,720.0043.0058.00 1,424.001000sqft 35.6028
4445Strip, Stockpile, and Spread Topsoil (Plan 029120050 5,200.65 8,089.901.821.17 14,490.70sq yd 3.2629
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CAL WADSWORTH 
CONSTRUCTION
2151 EAST IRONHORSE PLACE
DRAPER,UT 84020

Project No: F-0121(13)15
Project Name: SR-121; MP 15 TO MP 15.5
Desc of Construction: UT05-02 - BRIDGE REPLACEMENT
Estimate Completion date on or before 
County: UINTAH (47)

BUILD INC
5190 W 700 S
SALT LAKE,UT 84104

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

Quantity)

40Broadcast Seed029220040 1,026.00 707.6017.6925.65 1,333.601000sqft 33.3430
                                                                                          Subtotal 8,546.65 10,517.50 17,248.30

Total: 577,067.86 551,183.84 609,579.96

Percent of Engineer's Estimate: 105.63 %95.51 %
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LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Project No: F-0121(13)15
Project Name: SR-121; MP 15 TO MP 15.5
Desc of Construction: UT05-02 - BRIDGE REPLACEMENT
Estimate Completion date on or before 
County: UINTAH (47)

S&L LANDSCAPING AND 
EXCAVATING, INC.
935 W CENTER STREET
LINDON,UT 84042

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 25,000.00 45,000.0045,000.0025,000.00 60,000.00Lump 60,000.001
1Public Information Services013150010 2,000.00 3,500.003,500.002,000.00 2,500.00Lump 2,500.002
1Traffic Control015540005 20,000.00 19,000.0019,000.0020,000.00 16,800.00Lump 16,800.003

14Variable Message Sign01557001* 1,400.00 1,890.00135.00100.00 700.00Dev-d 50.004
29Dust Control and Watering015720020 580.00 638.0022.0020.00 580.001000 gal 20.005
1Survey017210010 10,000.00 5,500.005,500.0010,000.00 5,000.00Lump 5,000.006
1Granular Borrow(Est. Lump Qty: 222 cu yd)02056001P 7,300.00 6,000.006,000.007,300.00 7,000.00Lump 7,000.007

525Geotextiles - Stabilization020750050 1,312.50 1,050.002.002.50 2,100.00sq yd 4.008
208Remove Guardrail022210075 832.00 1,404.006.754.00 1,040.00ft 5.009

1Roadway Excavation(Est. Lump Qty: 981 cu 02316002P 10,700.00 8,000.008,000.0010,700.00 9,620.90Lump 9,620.9010
yd)

272Loose Riprap023730010 27,200.00 10,880.0040.00100.00 35,844.16cu yd 131.7811
1Temporary Stream Diversion02661000* 5,000.00 20,000.0020,000.005,000.00 20,000.00Lump 20,000.0012

692Untreated Base Course027210010 17,092.40 10,899.0015.7524.70 14,532.00Ton 21.0013
224HMA - 3/4 inch027410060 33,600.00 38,382.40171.35150.00 39,200.00Ton 175.0014

3Liquid Asphalt MC-70 or MC-250027480010 4,500.00 4,335.001,445.001,500.00 4,350.00Ton 1,450.0015
1Pavement Marking Paint(Est. Lump Qty: 8 gal)02765005P 2,000.00 860.00860.002,000.00 930.00Lump 930.0016
7W-Beam Guardrail Transition Element028410030 21,000.00 15,750.002,250.003,000.00 14,700.00Each 2,100.0017

543W-Beam Guardrail 84 inch Steel Post028410097 29,865.00 9,502.5017.5055.00 11,403.00ft 21.0018
1Crash Cushion Type  F028430030 8,916.81 7,711.007,711.008,916.81 8,500.00Each 8,500.0019
5Crash Cushion Type G028430035 14,500.00 13,125.002,625.002,900.00 15,000.00Each 3,000.0020

1287Rotomilling - 2 Inch029610030 7,078.50 2,574.002.005.50 5,662.80sq yd 4.4021
                                                                                          Subtotal 249,877.21 226,000.90 275,462.86

20 - STRUCTURES E-2606

50Free Draining Granular Backfill (Plan Quantity)020560060 2,730.00 2,000.0040.0054.60 2,200.00cu yd 44.0022
1Remove Structure02221001P 2,500.00 9,000.009,000.002,500.00 4,500.00Lump 4,500.0023
1Precast Concrete Box Culvert02645001* 96,000.00 120,000.00120,000.0096,000.00 145,000.00Lump 145,000.0024

                                                                                          Subtotal 101,230.00 131,000.00 151,700.00

20 - STRUCTURES E-2607

90Free Draining Granular Backfill (Plan Quantity)020560060 4,914.00 3,600.0040.0054.60 3,960.00cu yd 44.0025
1Remove Structure02221001P 2,500.00 10,000.0010,000.002,500.00 7,500.00Lump 7,500.0026
1Precast Concrete Box Culvert02645001* 210,000.00 250,000.00250,000.00210,000.00 205,000.00Lump 205,000.0027

                                                                                          Subtotal 217,414.00 263,600.00 216,460.00

30 - LANDSCAPING

40Wood Fiber Mulch029110015 2,320.00 1,600.0040.0058.00 1,840.001000sqft 46.0028
4445Strip, Stockpile, and Spread Topsoil (Plan 029120050 5,200.65 7,112.001.601.17 13,335.00sq yd 3.0029
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LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Project No: F-0121(13)15
Project Name: SR-121; MP 15 TO MP 15.5
Desc of Construction: UT05-02 - BRIDGE REPLACEMENT
Estimate Completion date on or before 
County: UINTAH (47)

S&L LANDSCAPING AND 
EXCAVATING, INC.
935 W CENTER STREET
LINDON,UT 84042

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

Quantity)

40Broadcast Seed029220040 1,026.00 1,800.0045.0025.65 780.001000sqft 19.5030
                                                                                          Subtotal 8,546.65 10,512.00 15,955.00

Total: 577,067.86 631,112.90 659,577.86

Percent of Engineer's Estimate: 114.30 %109.37 %
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GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Project No: F-0121(13)15
Project Name: SR-121; MP 15 TO MP 15.5
Desc of Construction: UT05-02 - BRIDGE REPLACEMENT
Estimate Completion date on or before 
County: UINTAH (47)

GERBER CONSTRUCTION, INC.
815 EAST 675 SOUTH
LEHI,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 25,000.00 115,000.00115,000.0025,000.00 68,670.50Lump 68,670.501
1Public Information Services013150010 2,000.00 1,500.001,500.002,000.00 500.00Lump 500.002
1Traffic Control015540005 20,000.00 6,000.006,000.0020,000.00 15,000.00Lump 15,000.003

14Variable Message Sign01557001* 1,400.00 2,100.00150.00100.00 2,100.00Dev-d 150.004
29Dust Control and Watering015720020 580.00 290.0010.0020.00 290.001000 gal 10.005
1Survey017210010 10,000.00 3,300.003,300.0010,000.00 6,000.00Lump 6,000.006
1Granular Borrow(Est. Lump Qty: 222 cu yd)02056001P 7,300.00 20,000.0020,000.007,300.00 25,000.00Lump 25,000.007

525Geotextiles - Stabilization020750050 1,312.50 1,050.002.002.50 1,312.50sq yd 2.508
208Remove Guardrail022210075 832.00 416.002.004.00 624.00ft 3.009

1Roadway Excavation(Est. Lump Qty: 981 cu 02316002P 10,700.00 30,000.0030,000.0010,700.00 22,000.00Lump 22,000.0010
yd)

272Loose Riprap023730010 27,200.00 23,120.0085.00100.00 40,800.00cu yd 150.0011
1Temporary Stream Diversion02661000* 5,000.00 60,000.0060,000.005,000.00 25,000.00Lump 25,000.0012

692Untreated Base Course027210010 17,092.40 19,376.0028.0024.70 24,220.00Ton 35.0013
224HMA - 3/4 inch027410060 33,600.00 44,800.00200.00150.00 49,280.00Ton 220.0014

3Liquid Asphalt MC-70 or MC-250027480010 4,500.00 4,050.001,350.001,500.00 3,900.00Ton 1,300.0015
1Pavement Marking Paint(Est. Lump Qty: 8 gal)02765005P 2,000.00 2,000.002,000.002,000.00 980.00Lump 980.0016
7W-Beam Guardrail Transition Element028410030 21,000.00 14,700.002,100.003,000.00 17,500.00Each 2,500.0017

543W-Beam Guardrail 84 inch Steel Post028410097 29,865.00 8,823.7516.2555.00 11,403.00ft 21.0018
1Crash Cushion Type  F028430030 8,916.81 7,200.007,200.008,916.81 8,000.00Each 8,000.0019
5Crash Cushion Type G028430035 14,500.00 12,250.002,450.002,900.00 13,000.00Each 2,600.0020

1287Rotomilling - 2 Inch029610030 7,078.50 1,801.801.405.50 10,296.00sq yd 8.0021
                                                                                          Subtotal 249,877.21 377,777.55 345,876.00

20 - STRUCTURES E-2606

50Free Draining Granular Backfill (Plan Quantity)020560060 2,730.00 3,750.0075.0054.60 5,000.00cu yd 100.0022
1Remove Structure02221001P 2,500.00 15,000.0015,000.002,500.00 7,800.00Lump 7,800.0023
1Precast Concrete Box Culvert02645001* 96,000.00 150,000.00150,000.0096,000.00 123,000.00Lump 123,000.0024

                                                                                          Subtotal 101,230.00 168,750.00 135,800.00

20 - STRUCTURES E-2607

90Free Draining Granular Backfill (Plan Quantity)020560060 4,914.00 6,750.0075.0054.60 11,250.00cu yd 125.0025
1Remove Structure02221001P 2,500.00 15,000.0015,000.002,500.00 7,800.00Lump 7,800.0026
1Precast Concrete Box Culvert02645001* 210,000.00 120,000.00120,000.00210,000.00 230,000.00Lump 230,000.0027

                                                                                          Subtotal 217,414.00 141,750.00 249,050.00

30 - LANDSCAPING

40Wood Fiber Mulch029110015 2,320.00 600.0015.0058.00 2,000.001000sqft 50.0028
4445Strip, Stockpile, and Spread Topsoil (Plan 029120050 5,200.65 8,890.002.001.17 5,334.00sq yd 1.2029
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GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Project No: F-0121(13)15
Project Name: SR-121; MP 15 TO MP 15.5
Desc of Construction: UT05-02 - BRIDGE REPLACEMENT
Estimate Completion date on or before 
County: UINTAH (47)

GERBER CONSTRUCTION, INC.
815 EAST 675 SOUTH
LEHI,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

Quantity)

40Broadcast Seed029220040 1,026.00 600.0015.0025.65 800.001000sqft 20.0030
                                                                                          Subtotal 8,546.65 10,090.00 8,134.00

Total: 577,067.86 698,367.55 738,860.00

Percent of Engineer's Estimate: 128.04 %121.02 %


